STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 19/ 00
04-0C2704

04- SOL-780-0.7/7.4

BI D

SUMMARY

I N SOLANO COUNTY I N BENI CI A AND
VALLEJO FROM | -680 TO 0.4 KM WEST

OF |-80 OVERCROSSI NG

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL  HA22 3, 642, 000
ENG NEERS EST 3, 030, 000. 00
RAS
BID TOTAL  BIDDER I D
3,005, 614.00 2
3,132,488.50 3
3,133,332.00 4
3, 157, 000. 80 1

12. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 0. 80

AMOUNT UNDER 24, 386. 00

Bl DDER | NFORVATI ON

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 20/ 00
CONTRACT CCDE 'B '
33 CONTRACT | TEMS

FEDERAL AID ACI M 780- 2(335) 58E

( NAVE/ ADDRESS/ LOCATI ON)

R G W CONSTRUCTI ON | NC

P O BOX 1808
FREMONT CA 94538
GH LOTTI BROS | NC

525 JACOBY STREET
SAN RAFAEL CA 94901
DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909

DUBLIN CA 94568

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

FAX

FAX

FAX

FAX

510 490-1070
00591940
510 651-4546

415 454-7011
00132128
415 454-8376

925 829-9220
00704195
925 803-4263

925 687- 6666
00238650
925 687-2122

200



04-0C2704 Bl D245

04- SCAL- 780 PAGE 2
09/ 19/ 00 09/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LINCOLN CA
CONE ENG NEERI NG REPLACE CONCRETE PAVEMENT
SAN RAMON CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
RI LEYS STRI PI NG STRI PI NG
BENICIA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JCSE CA



04-0C2704 Bl D245

04- SCAL- 780 PAGE 3
09/ 19/ 00 09/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY RENTAL OF SHOULDER MACHI NE
LI NCOLN CA
LANE SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS
BENICIA CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
R E SERRANO CONCRETE
SAN FRANCI SCO CA
RI LEYS STRI PI NG STRI PI NG
BENICIA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
CONE ENG NEERI NG CONTRACTORS CONCRETE PAVEMENT
SAN RAMON CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
R R MAHER CONSTRUCTI ON COVPANY | NC M NOR CONCRETE
VALLEJO CA
RI LEYS STRI PI NG STRI PI NG
BENICIA CA

CONTI NUED ON NEXT PAGE



04-0C2704
04- SCAL- 780
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
09/ 20/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

KENTS O L SERVI CE
STOCKTON CA

LANE SAFETY COVPANY
BENICIA CA

M KE BROMWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA
RI LEYS STRI PI NG
BENICIA CA

ASPHALTI C EMJULSI ON

TRAFFI C CONTRCL AND CONSTRUCTI ON AREA S| GNS

TRAFFI C MONI TORI NG

CONCRETE PAVEMENT

STRI PI NG AND MARKI NG



04-0C2704 Bl D245

04- SOL- 780 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 19/ 00 09/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
2 018711 TEMPORARY CONCRETE WASHOUT EA 1 1, 500. 00 1, 500. 00
FACI LI TI ES
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 63, 000. 00* 63, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 72, 000. 00* 72, 000. 00
5 120120 TYPE 111 BARRI CADE EA 6 85. 00 510. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 1, 900. 00 11, 400. 00
7 150174 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4, 840 1.80 8, 712. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 390 22.00 8, 580. 00
9 150722 REMOVE PAVEMENT MARKER EA 10, 700 .75 8, 025. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 4,610 3.50 16, 135. 00
11 150820 REMOVE | NLET EA 1 1, 300. 00 1, 300. 00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1,210 4.00 4, 840. 00
(30 MM MAXI MUM)
13 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 21, 200 2.35 49, 820. 00
(45 MV MAXI MUM)
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 470 65. 00 30, 550. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 40 500. 00 20, 000. 00
16 390101 ASPHALT CONCRETE TONN 250 65. 00 16, 250. 00
17 390207 RUBBERI ZED ASPHALT CONCRETE (TYPE O) TONN 1, 070 62. 00 66, 340. 00
18 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 31, 600 62. 00 1, 959, 200. 00
19 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1,010 2.00 2, 020. 00
20 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 600 2.00 7,200. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 110 683. 00 75, 130. 00
22 020019 REPLACE CONCRETE PAVENMENT VB 200 890. 00 178, 000. 00
( FAST- SETTI NG HYDRAULI C CEMENT CONCRETE)
23 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 1, 000. 00 2, 200. 00
24 750001 M SCELLANEOUS | RON AND STEEL KG 1, 480 4.00 5, 920. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 390 35.00 13, 650. 00
26 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 840 2.25 10, 890. 00
27 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 180 .75 885. 00
(BROKEN 5.18 M- 2.14 M
28 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 54, 300 .35 19, 005. 00
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 000 1.50 9, 000. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,580 2.75 12, 595. 00
31 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 19, 750. 00* 19, 750. 00
( COUNT)

32 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUW SUM 17, 707. 00* 17, 707. 00



04-0C2704
04- SCAL- 780
09/ 19/ 00

| TEM
NO.

| TEM
CODE

33 999990

MOBI LI ZATI ON

CONTRACT

PROPOSAL

Bl D245
OF LOW BI DDER PAGE 6
09/ 20/ 00
UNIT OF ESTI MATED
VEASURE QUANTI TY Bl D AMOUNT
LS LUWP SUM 290, 000. 00* 290, 000. 00
TOTAL 3, 005, 614. 00



04- 0C2704 Bl D245
04- SOL- 780 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
09/ 19/ 00 09/ 20/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 3, 000. 00* 3000. 00| 1, 000. 00* 1000. 00| 10, 850. 00* 10850. 00
2| 2, 500. 00 2500. 00| 2, 000. 00 2000. 00| 3, 500. 00 3500. 00
3| 55, 000. 00* 55000. 00| 50, 000. 00* 50000. 00| 57, 165. 00* 57165. 00
4 | 72, 024. 00* 72024. 00| 210, 000. 00* 210000. 00| 50, 000. 00* 50000. 00
5| 120. 00 720. 00| 200. 00 1200. 00| 61. 00 366. 00
6 | 9, 000. 00 54000. 00| 1, 000. 00 6000. 00| 11, 100. 00 66600. 00
7| 1.80 8712. 00| 2.00 9680. 00| 2.00 9680. 00
8 | 22.00 8580. 00| 25.00 9750. 00| 24. 42 9523. 80
9 | .75 8025. 00| 1.00 10700. 00| .83 8881. 00
10 | 5. 00 23050. 00| 6. 00 27660. 00| 3.35 15443. 50
11 | 1, 500. 00 1500. 00| 1, 000. 00 1000. 00| 1, 450. 00 1450. 00
12 | 7.00 8470. 00| 6. 00 7260. 00| 15. 25 18452. 50
13 | 6. 00 127200. 00| 6. 00 127200. 00| 5. 20 110240. 00
14 | 100. 00 47000. 00| 150. 00 70500. 00| 119. 00 55930. 00
15 | 650. 00 26000. 00| 500. 00 20000. 00| 885. 00 35400. 00
16 | 64. 00 16000. 00| 50. 00 12500. 00| 56. 00 14000. 00
17 | 62. 00 66340. 00| 59. 00 63130. 00| 76. 00 81320. 00
18 | 62.00  1959200. 00| 59.00  1864400. 00| 63.00  1990800. 00
19 | 1.75 1767. 50| 2.00 2020. 00| 2.25 2272.50
20 | 1.75 6300. 00| 2.00 7200. 00| 2.20 7920. 00
21 | 400. 00 44000. 00| 500. 00 55000. 00| 1. 00 110. 00
22 | 800. 00 160000. 00| 800. 00 160000. 00| 857. 50 171500. 00
23 | 1, 800. 00 3960. 00| 2, 000. 00 4400. 00| 1, 353. 00 2976. 60
24 | 1.85 2738. 00| 3.00 4440. 00| 4.10 6068. 00
25 | 35. 00 13650. 00| 40. 00 15600. 00| 38. 85 15151. 50
26 | 2.25 10890. 00| 2.00 9680. 00| 2.50 12100. 00
27 | .75 885. 00| 1.00 1180. 00| .83 979. 40
28 | .35 19005. 00| .40 21720. 00| .39 21177.00
29 | 1.50 9000. 00| 2.00 12000. 00| 1.67 10020. 00
30 | 2.75 12595. 00| 3.00 13740. 00| 3.05 13969. 00
31 | 25, 911. 00* 25911. 00| 10, 000. 00* 10000. 00| 17, 800. 00* 17800. 00
32 | 24, 466. 00* 24466. 00| 10, 000. 00* 10000. 00| 19, 655. 00* 19655. 00
33 | 310, 000. 00* 310000. 00| 312, 372. 00* 312372. 00| 315, 700. 00* 315700. 00
TOT 3,132, 488. 50 3,133, 332. 00 3, 157, 000. 80



